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U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL AVIATION ADMINISTRATION

AIRPORT IMPROVEMENT PROGRAM
 FORMDROPDOWN 


PREDESIGN CHECKLIST

 FORMCHECKBOX 
1.  Scope of project should include description of both Federally and non-Federally-funded work, provisions for environmental mitigation for Federally funded projects, updating Airport Layout Plans when construction is completed, and all related items listed below.

 FORMCHECKBOX 
2.  Amount of design fee eligible for Federal participation must be approved by ADO.  ADO will make a "reasonableness of cost" determination.  Design work performed prior to FAA approval is at consultant's/sponsor's own risk.  Refer to Advisory Circular (AC) 150/5100-14D for consultant negotiation process.  Sponsor should provide to the ADO:

a.
Scope of work

b.
Independent estimate

c.
Consultant estimate

d
Cost analysis comparing estimate

e. Record of negotiations

f. Letter requesting approval (include negotiated fee for design and construction management)

g. Sponsor Certification for Selection of Consultants

 FORMCHECKBOX 
3.  Provide schedule to ADO project manager at the predesign which shows at a minimum: 1) submit record of negotiations, 2) submit Environmental Checklist, 3) final design review submittal date, 4) advertise date, 5) bid open date, 6) application submittal date,7) grant acceptance date, 8) notice to proceed date, 9) construction completion date.  (See Page 3 -PROJECT SCHEDULE).  This document may also be found at:  http://www.faa.gov/airports_airtraffic/airports/regional_guidance/northwest_mountain/airports_resources/forms/media/engineering/predesign_package.doc
 FORMCHECKBOX 
4.  Reimbursable agreements.  Determine if any FAA owned navigation aids need to be moved or altered as part of construction.  If so, sponsor is required to initiate a reimbursable agreement with Airway Facilities (AF).  A reimbursable agreement can take six (6) to nine (9) months before it is signed.  Airway Facilities specifications must be used.  Partial advance payment is required.
 FORMCHECKBOX 
5.  Use applicable FAA construction specifications (AC 150/5370-10B, Standards for Specifying Construction at Airports and current Northwest Mountain Region Notice).  Available on the internet at:  http://www.faa.gov/airports_airtraffic/airports/resources/advisory_circulars/media/150-5370-10B/150_5370_10b.pdf.  List any modifications to standards (see attachment 2, last page), and submit for approval in accordance with Order 5300.1E.

 FORMCHECKBOX 
6.  Note any deviation from AC 150/5300-13, Airport Design, or other applicable design advisory circulars in design report.  Before proceeding with design, check with ADO to see if a "modification to standards" must be prepared for approval by Air Traffic, Flight Standards, and Airway Facilities.  Submit for approval in accordance with Order 5300.1E.  Submit "Modifications to Design Standards" as soon as identified.  Coordinate submission with ADO.  Allow long lead time for review by all divisions.  Discuss need for any proposals requiring submittal of  FAA Form 7460-1 (available on the internet at: http://www.faa.gov/airports_airtraffic/airports/regional_guidance/northwest_mountain/airports_resources/ forms/media/airspace/7460_1.doc).  Allow 60 – 90 days for approval.

 FORMCHECKBOX 
7.  Turn in Engineer's Design Report with plans and specifications for review including a copy of this completed checklist (see attachment 2 for outline).  (Submit a draft report at the 90% design review phase and the final report at the 100% design phase).


 FORMCHECKBOX 
a.  Design report shall include alternatives such as Portland Cement concrete, to provide justification (e.g. life cycle cost), this includes overlay projects.


 FORMCHECKBOX 
b.  Turn in a completed "Plans and Specifications Review Items Checklist" with final design documents for FAA review.  The completed checklist should indicate which items are non-applicable (N/A) and which items were checked (attachment 3).


 FORMCHECKBOX 
c.  Include design summary form 5100-1 and frost design.


 FORMCHECKBOX 
d.  Include reference to Engineering Policy 94-03 Design of Subdrain System for Pavements.  (http://www.faa.gov/airports_airtraffic/airports/regional_guidance/northwest_mountain/airports_resources/policy_guidance/media/94_03.pdf)
 FORMCHECKBOX 
8.  Insure sponsor's Disadvantaged Business Enterprise (DBE) plan is approved by Civil Rights and the project DBE goals are in conformance with the annual DBE.  For states in the Ninth Circuit Court of Appeals (Washington, Oregon, Idaho, Montana), no DBE goals should be included in the contract documents.  Delete contract goals paragraph from FAA Standard Construction Contract Provisions.  States in the Tenth Circuit Court of Appeals (Utah, Colorado, Wyoming) must have a DBE goal, or be race neutral.  Civil Rights Office P.O.C. - Christine Whitehead (425) 227-2095.

 FORMCHECKBOX 
9.  Obtain latest Federal Wage Rates on internet at:  http://www.access.gpo.gov/davisbacon/ and include in specifications.  

 FORMCHECKBOX 
10.  Include latest copy of FAA Special Provisions boiler plate in the specification.  Available on the internet at:  http://www.faa.gov/airports_airtraffic/airports/regional_guidance/northwest_mountain/airports_resources/forms/ under Plans and Specifications.
 FORMCHECKBOX 
11.  Provide copy of Engineer's Cost Estimate of Construction on blank bid schedule with plans and specifications for review.

 FORMCHECKBOX 
12.  Sponsors provide "Sponsor Certification".  Sample certifications are in attachment 4 or available on the internet at: http://www.faa.gov/airports_airtraffic/airports/regional_guidance/northwest_mountain/airports_resources/forms/ under Project Closeouts.  The sponsor and consultant are responsible for the design to be in accordance with current AC's.  The FAA does not approve designs, we "accept" them.  Certifications are required as follows:

	CERTIFICATION

1.  Selection of consultants
	DUE

Provide with record of negotiations and fee estimates

	2.  Project Plans and Specifications
	Provide with final Plans and Specifications

	3.  Equipment/construction contracts
	Provide with bid tabulations after opening

	4.  Real property acquisition
	Provide with Title Opinion after acquiring property

	5.  Construction Project Final Acceptance
	Provide with Final Report


 FORMCHECKBOX 
13.  Provide close-out documentation at end of project (see attachment 5).  Revised as-built ALP.

 FORMCHECKBOX 
14.  Provide Construction Management Plan prior to construction.  

 FORMCHECKBOX 
15.  Provide Construction Safety Plan if project affects operations at the airport.  Show contractor construction routes, Notices to Airmen (NOTAMs), temporary marking and lighting, safety areas, temporary threshold displacements, runway shutdowns, construction phasing.

 FORMCHECKBOX 
16.  Advise airport users of the construction activities well in advance in order to allow them ample time for planning operational changes.

 FORMCHECKBOX 
17.  Discuss any other issues (political, zoning, legal, state coordination, etc.) which may impact project.
U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL AVIATION ADMINISTRATION

AIRPORT IMPROVEMENT PROGRAM
PROJECT SCHEDULE

	LOCATION:
	     


	PROJECT NUMBER:
	     


	PROJECT DESCRIPTION:
	     

	     

	     

	     


	ITEM
	SCHEDULED DATE
	ACTUAL DATE

	Preapplication Submitted
	     
	     

	Advertise for Consultant
	     
	     

	Select Consultant
	     
	     

	Pre-Design Meeting
	     
	     

	Receive Independent Estimate
	     
	     

	Submit Workscope & Record of Negotiation
	     
	     

	Submit Environmental Checklist
	     
	     

	Finalize Land Cost (Land)
	     
	     

	Submit Plans & Specifications to FAA
	     
	     

	Advertising Dates (30-days)
	     
	     

	Open Bids (Construction)
	     
	     

	Application Submitted
	     
	     

	Grant Offer Issue
	     
	     

	Grant Acceptance
	     
	     

	Notice to Proceed
	     
	     

	Construction Complete
	     
	     


	COMMENTS:

     



TYPICAL GRANT SCHEDULE FOR DEVELOPMENT PROJECTS

	
	TIME
	(Mo.)
	1ST Q
	2ND Q.

	3RD Q.


	
	
	
	
	
	

	Advertise for Consultant
	0
	
	Feb
	May
	Aug

	
	
	
	
	
	

	Select Consultant
	1
	
	Apr
	Jun
	Sep

	
	
	
	
	
	

	Predesign Meeting
	1/2
	
	Mar
	Jun
	Sep

	
	
	
	
	
	

	Consultant Contract
	1
	
	Apr
	Jul
	Aug

	
	
	
	
	
	

	Plans & Specs Approval
	4
	
	Aug
	Nov
	Feb

	
	
	
	
	
	

	Advertise & Open Bids
	1
	
	Sep
	Dec
	Mar

	
	
	
	
	
	

	Submit Application
	1/2
	
	Oct
	Jan
	Apr

	
	
	
	
	
	

	Grant Offer
	1/2
	
	Oct
	Jan
	Apr


TYPICAL GRANT SCHEDULE FOR MASTER PLANS

Advertise for Consultant
0

July - August or earlier

Select Consultant

1

Sep

Scoping


1

Oct

Grant Offer


1/2

Nov

Master Plan Process

Scheduled to meet needs

GRANT QUARTERS
1st Quarter Grants:

October 1 - December 31

2nd Quarter Grants:

January 1 - March 31

3rd Quarter Grants:

April 1 - June 30

LAND PURCHASE GRANTS
It is now the ADO policy that the sponsor, either purchase the land, or have an option to buy the land, prior to accepting a grant.

DESIGN REPORT
A Design Report must be prepared and submitted to the ADO for each project.  The report should be an explanation of the consulting engineer's design based on an overall study and analysis of materials and conditions.  Since the report provides the rationale for the total design, the plans and specifications cannot be property reviewed without it.  The Design Report must be available before or at the same time as the plans and specifications are submitted.  The report should justify the proposed design, life cycle cost analyses, energy and resource conservation, recycling of existing materials, and other pertinent design/project considerations as necessary.  The following is an outline of the items to be included as appropriate in the report:

A.  Design Analysis


1.  Airport layout considerations

a.  Conformance with FAA standards contained in AC 150/5300-13, AIRPORT DESIGN.


(1)  Width, length, area, slope, & surface texture of pavements including safety 


     areas, separation dimensions, obstacles, and hazards.


(2)  Conformance with Airport Layout Plan.


(3)  Analysis of options and optimum choice.


(4)  Environmental protection.


(5)  FAR Part 77 Clearances.


2.  Soils and Grading


a.  Soil and profile, exploration, ground water table(s), and test results (utilize Unified

            Soil Classification System).

b.  Internal drainage and frost conditions.


c.  Field and/or laboratory CBR test results, or foundation modules determination (k).


d.  Cut and fill; borrow considerations; waste, shrink/swell factors, disposal, haul and access
                   routes.


e.  Special compaction requirements.


f.  Expansive soil problems and method(s) for control


3.  Drainage


a.  Rainfall and runoff data.


(1)  Design flood conditions (flood plain, design storm).


b.  Capacity and structure design.

c.  Ponding, erosion control, extraordinary features.


4.  Pavements


a.  Design loading basis - critical aircraft or fleet of airport (equivalent operations).


b.  Existing pavements


(1)  Thickness transitions.


(2)  Existing condition including the PCI.


c.  Material types and sources, joint design.


d.  Alternate construction.


(3)  Recycling of existing materials.


(4)  Consideration of flyash in PCC pavements.


e.  Seal coat justification.


f.  Pavement design form FAA 5100-1 & method.

g.  Pavement foundation drainage.

	
	



h.  Frost considerations including differential heave, water table, and subgrade material


     transitions.


5.  Lighting and NAVAIDS


a.  Existing cable and equipment conditions including age, circuit loads, and resistance


     to ground readings.


b.  Power supply sources including reliability, alternates, voltage fluctuation problems.


c.  Direct earth bury or can-in-duct cable placement.


d.  New equipment, equipment housing, new circuit loads, electrical designs, and


     potential communication interference problem with ATCT or FSS for regulators


     specified.


e.  Precision approach path indicators (PAPI) location and threshold crossing height


     calculations (including which runway end, or both and why).  Submittal of


     pre-commissioning data.


f.   Rotating Beacon:  Which intensity is needed; location (clear Part 77 and visibility)


     and resident shielding requirements.


g.  Impact to existing FAA visual and electronic NAVAIDS. Shutdowns or Relocations – if

     relocations require an FAA Reimbursable Agreement and impact to project schedule.

B.  Modifications to Standards FAA Specifications - list on separate page and include specifications number, paragraph change, and justification for change (See Attachment A).  All Modifications must be approved by the FAA.  Early notification is needed since the turn-around time for approval may impact project schedule.

C.  Cost Estimates.


1.  Quantities and unit costs.


2.  Special considerations (competition, labor, and material availability).


3.  Additive alternatives.

D.  Project Schedule


1.  Time constraints, liquidated damages.


2.  Critical completion dates.


3.  Recommended schedule.

E.  Safety (Safety Plan shall be included in the contract.)


1.  Impact of work on Aeronautical Operations Areas (AOA).


2.  Planned closures of AOA's; method of marking, lighting, detours, etc.


3.  Planned coordination (Airport Management, FSS, control tower), control, and


    communications needed for closures, crossings, etc.


4.  Conditions for closures.


5.  Vehicle marking.

FAA Project Manager

Minimum Plans & Specification Review Items

Preliminary:
Design Aircraft



Aircraft Approach Category (A-E)



Airplane Design Group (I-VI)



Pavement Strength

	
	Plans:
	
	Specifications:

	1.
	Dimensional Standards - Figures 2-1, 3-1, & 4-1 of AC 150/5300-13
	1.
	Presence of General Conditions & Federal Provisions

	
	
	
	

	2.
	Longitudinal & Transverse Grades of Runways & Taxiways
	2.
	Special Provisions

	
	
	
	

	3.
	Transverse Grade of Safety Areas
	3.
	Disadvantaged Business Enterprise (DBE) Goals

	
	
	
	

	4.
	Longitudinal Grade of Safety Area Beyond Runway Ends
	4.
	Safety & Security Plans or Equivalent Conditions Such as Shutdown of Operational Areas, Phasing of Work, etc.

	
	
	
	

	5.
	Runway Line of Sight
	5.
	Contract Award Provisions Including Alternatives

	
	
	
	

	6.
	Threshold Siting for Displaced or Relocated Thresholds
	6.
	Nonstandard Items Identified in Engineer's Report

	
	
	
	

	7.
	Runway Lighting Layout & Color
	7.
	P-401:
Bituminous Material Specified

	
	
	
	             Job Mix Formula Requirements

	8.
	Siting & Aiming Criteria for VASI's, PAPI's
	
	             Gradation

	
	
	
	             Acceptance Sampling & Testing

	9.
	Siting Criteria for NAVAIDS, Approach Light Systems, & REILS
	
	

	
	
	8.
	P-501:  Gradations

	10.
	Presence of Ineligible Work
	
	
Alkali Reactivity

	
	
	
	
Portland Cement Type

	11.
	Nonstandard Items Identified in Engineer's Report
	
	
Admixtures

	
	
	
	
Flexural Strength Specified

	
	
	
	
Acceptance Sampling & Testing

	
	
	
	

	
	
	9.
	Latest Advisory Circulars and ANM Regional Modification Notice Used


FAA Project Manager

Desired Additional Plans & Specification Review Items

	
	Plans:
	
	Specifications:

	1.
	Marking Layout & Colors
	1.
	Liquidated Damages

	
	
	
	

	2.
	Taxiway Lights - Layout and Distance from Pavement Edge
	2.
	Contract Time

	
	
	
	

	3.
	Obstructions to Approaches for New Runways or Runway Extensions
	3.
	Application of Order 5100.38C, Paragraph 909, Solicitations Containing Both Eligible & Ineligible Work

	
	
	
	

	4.
	Pavement Jointing Design Layout and Details
	4.
	Any Technical Specification Not Covered by FAA Standard Specifications (AC 150/5370-10B)

	
	
	
	

	5.
	Apron Tiedown Layout
	
	

	
	
	
	

	6.
	Signage – Layout, Text, Color & Distance from Pavement Edge
	
	

	
	
	
	

	7.
	Runway Grooving - Width, Depth, and Spacing Specified
	
	


Review Items for Technical Provisions from AC 150/5370-10B: (If sections are not listed, no review is needed.)
	P-152:
	Compaction Requirements
	P-212:
	Gradation

	
	
	
	Compaction Requirements

	P-153:
	Portland Cement Type
	
	

	
	
	P-213:
	Gradation

	P-155:
	Compaction
	
	Compaction Requirements

	
	Percent Lime
	
	Percent Sand

	
	
	
	

	P-157:
	Compaction
	P-217:
	Gradation

	
	Percent Kiln Dust
	
	Compaction Requirements

	
	
	
	

	P-158:
	Compaction
	P-301:
	Portland Cement Type

	
	Percent Fly Ash
	
	Portland Cement Quantity Limits

	
	
	
	

	P-206:
	Gradation
	P-304:
	Portland Cement Type

	
	
	
	Portland Cement Quantity Limits

	P-208:
	Gradation
	
	Gradation

	
	Compaction Requirements
	
	Compressive Strength Specified

	
	
	
	Acceptance Sampling & Testing 

	P-209:
	Gradation
	
	

	
	Compaction Requirements
	P-306:
	Portland Cement Type

	
	Percent Fractured Faces
	
	Portland Cement Quantity Limits

	
	Percent Wear
	
	Gradation

	
	
	
	Compressive Strength Specified

	P-210:
	Gradation
	
	Acceptance Sampling & Testing 

	
	Compaction Requirements
	
	

	
	
	
	

	P-211:
	Gradation
	
	

	
	Compaction Requirements
	
	

	P-401:
	In Addition to Minimum Review Items
	P-610:
	If Major Contract Item, Review:

	
	Aggregate Quality Tests
	
	Aggregate Gradation

	
	
	
	Steel Reinforcement

	P-402:
	Bituminous Material Specified
	
	Portland Cement Type

	
	Job Mix Formula Requirements
	
	Compressive Strength

	
	Gradation
	
	

	
	
	P-620:
	Type of Paint

	P-403:
	Bituminous Material Specified
	
	Application Rate

	
	Job Mix Formula Requirements
	
	Colors

	
	Gradation
	
	Reflective Bead Type

	
	
	
	

	P-501:
	In Addition to Minimum Review Items
	P-625:
	Gradation

	
	Aggregate Quality Tests
	
	Bituminous Material Specified

	
	
	
	Composition of Mixture

	P-602:
	Bituminous Material Specified
	
	

	
	Application Rate
	P-626:
	Gradation

	
	
	
	Aggregate Application Rate

	P-603:
	Bituminous Material Specified
	
	Asphalt Application Rate

	
	Application Rate
	
	Bituminous Material Specified

	
	
	
	

	P-604:
	Width
	P-630:
	Composition of Mixture

	
	Joint Preparation Requirements
	
	

	
	
	P-631:
	Composition of Mixture

	P-605:
	Type Specified
	
	

	
	
	F-162:
	Gauge and Mesh of Wire Specified

	P-609:
	Aggregate Quality Tests
	
	

	
	Bituminous Material Application Rates
	D-701:
	Type of Pipe

	
	Aggregate Application Rates
	
	Backfill Compaction Requirements

	
	Gradation
	
	

	
	Bituminous Material Specified
	L-115:
	Adequate Lid Loading Design


Note:  For Electrical Specifications, L-Series, Check to see if Each Component of a System is Present and the Applicable Equipment Specifications (AC No.) are Referenced.

U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL AVIATION ADMINISTRATION

AIRPORT IMPROVEMENT PROGRAM
MODIFICATIONS TO STANDARDS

SPECIFICATION & PARA. REQUESTED MODIFICATION & JUSTIFICATION

	     

	
	DATE


	SPONSOR



	
	DATE


	APPROVED BY (FAA)




Attachment A

	AIRPORT PAVEMENT DESIGN



	STATE

     
	CITY

     
	AIRPORT

     

	PROJECT NUMBER

     
	SPONSOR

     
	DESIGN NUMBER

     

	PROJECT DESCRIPTION

     


	GROSS ALLOWABLE AIRCRAFT WEIGHT (KIPS)

(Gear configuration or aircraft type)     

	SINGLE WHEEL

     
	DUAL WHEEL

     
	DUAL TANDEM

     
	B-747

     
	L 1011

     
	DC-10-

     

	DESIGN CRITERIA

	DESIGN A/C


	EQUIV. DEPARTURES
	CBR
	K
	GROSS A/C WEIGHT

(Kips)
	USC
	FLEX STRENGTH
	Cb or Cr
	F

	TYPICAL SECTIONS

(Show and number each course)



	NONCRITICAL AREAS

	CRITICAL AREAS


	     
     
     
     
     
     
     
     
     
     
     
     
     
     
	     
     
     
     
     
     
     
     
     
     
     
     
     
     

	DESIGN DETAILS


	
	
	THICKNESS OF PAVEMENT
	

	NO.
	COURSE
	RUNWAY
	NONCRITICAL RUNWAY
	TAXIWAY
	NONCRITICAL TAXIWAY
	APRON
	
	SPECIFICATION

	     
	     
	     
	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     
	     
	     
	     

	 
	



	SOIL ANALYSIS

	
	 
	GRADATION (% PASSING)
	
	
	
	

	TEST HOLE
	DEPTH OF

SAMPLE
	3"
	2"
	1"
	3/4"
	1/2"
	3/8"
	4
	10
	40
	100
	200
	% FINER1
THAN .02 MM
	L.L.
	P.I.
	USC

	     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
	     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
	     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
	     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

	     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

	     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

	     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

	     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

	     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

	     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

	     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

	     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

	     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

	     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

	     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

	     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

	     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     


	SUBGRADE CHARACTERISTICS

	AVERAGE FROST PENETRATION
	SUBSURFACE DRAINAGE
	FROST DESIGN METHOD2

	     
	     
	CP             FORMCHECKBOX 

	LSP              FORMCHECKBOX 

	RSP             FORMCHECKBOX 

	RSS             FORMCHECKBOX 

	NONE            FORMCHECKBOX 


	COMMENTS3
	NOTES:

1.  Applies only when material is used above frost line.

2.  Select one.

3.  Attach sketch showing location of borings.

	     
	SUBMITTED BY

     
	TITLE

     
	DATE

     

	     
	APPROVED BY

     
	FAA REGIONAL

PAVING ENGINEER
	DATE

     

	     
	APPROVED BY

     
	FAA STATE 

AIRPORT ENGINEER
	DATE

     

	
	


CONSTRUCTION MANAGEMENT PLAN
A special condition is required in all grants, which contain paving work estimated to exceed $250,000.  The special condition requires the sponsor to furnish a detailed construction management plan to the Federal Aviation Administration (FAA) for approval before the start of construction.  The paving work estimated cost includes the subgrade, base courses, and pavement course(s).  The plan should detail the measures and procedures to be used to comply with the quality control provisions of the construction contract, including, but not limited to, all quality control and acceptance tests required by the Sponsor Certified Specifications for the particular project.

The construction management plan shall be submitted to the Airports District Office (ADO) for approval a minimum of ten (10) working days before the start of construction.

The following is the accepted format to meet this requirement:

CONSTRUCTION MANAGEMENT PLAN GRANT NO. 00-00-0000-00

A.
Introduction

B.
Personnel


1.
Name of Sponsor representative who has responsibility and authority for contract administration.


2.
Consulting Engineer and staff--list and show qualifications, experience, and project responsibilities (a summary flow diagram should also be provided, see pages 2 and 3.


3.
Contractor--list personnel and responsibilities.


4.
Testing Laboratory--list personnel and responsibilities.

C.
Inspection Procedures and Frequencies


1.
For Surveying and grade control.


2.
By Contractor


3.
By Consulting Engineer



a.
Inspection procedures



b.
Daily reporting/diary

D.
Submittal Process


1.
List submittal.


2.
Test procedure, short title, and project specification for each submittal.


3.
Include a diagram showing the path for review and approval of submittals.

E.
Quality Control Testing.


1.
For each specification list ASTM/AASHTO standard, short title, frequency, sampling method (if any).


2.
Flow chart of responsibility between Testing Lab, Contractor, and Project Engineer.


3.
Actions to be taken when tests indicate specification deficiency.

F.
Acceptance Testing


1.
For each specification list ASTM/AASHTO standard, short title, frequency, sampling method.


2.
Flow chart of responsibility between Testing Lab, Project Engineer, and Contractor.


3.
Pay factors for each specification.

G.
Test Results


1.
Documentation

a. Quality control tests daily.

b. Acceptance daily summary by specification.



c.
Documentation of failing tests and actions taken.

H.
Final Test and Quality Control Report


1.  See Handout for Final Construction Report.  The format for this report between the Contractor and Engineer should be similar to the final report requirements.  The report must contain a summary of all tests by lot or pay item, highlighted failed or reduced pay results, and reference to any approved change order that accepted any out of tolerance material.

	 


RESPONSIBILITY (SAMPLE)

Job Superintendent

1.  
Monitory quality control plan.

2. Analyze test results.

3. Transmit test results to office.





4.  
Make and implement corrective decisions.

Office Manager


1.  
Log test results and prepare in final form.





2.  
Transmit test results weekly to Sponsor's Engineer

Quality Control Technician

1.  
Administer quality control plan.

2. Perform tests, such as temperature recording.

3. Obtain random sample locations.





4.  
Assemble and review test data, make statistical and trend analysis, provide corrective recommendations to Superintendent.

Testing Laboratory

1.  
Perform quality control tests.

2. Provide test results to Quality Control Technician.





3.  
Analyze results and provide analysis and corrective recommendations to Quality Control Technician.

Plant Foreman


1.
Control gradation, cement content, and temperature of the mix.





2.  
Report all test data plus mix and cement quantities periodically (at least twice daily) to Superintendent or Quality Control Technician.

Paving Foreman


1.  
Control thickness, joints, density, and surface tolerance.





2.
Monitor yield.

Sponsor's Engineer

1.
Monitor all aspects of job.





2.
Review and analyze all test results.





3.
Assure work is within specification limits.





4.
Advise Superintendent of nonconformance and possible corrective actions.
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	U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL AVIATION ADMINISTRATION

AIRPORT IMPROVEMENT PROGRAM
SPONSOR CERTIFICATION

SELECTION OF CONSULTANTS

	     
	
	     
	
	     

	(Sponsor)
	
	(Airport)
	
	(Project Number)

	      (Work Description)


Title 49, United States Code, section 47105(d), authorizes the Secretary to require certification from the sponsor that it will comply with the statutory and administrative requirements in carrying out a project under the Airport Improvement Program (AIP).  General standards for selection of consultant services within Federal grant programs are described in Title 49, Code of Federal Regulations (CFR), Part 18.36.  Sponsors may use other qualifications-based procedures provided they are equivalent to specific standards in 49 CFR 18 and FAA Advisory Circular 150/5100-14, Architectural, Engineering, and Planning Consultant Services for Airport Grant Projects. 

Except for the certified items below marked not applicable (N/A), the list includes major requirements for this aspect of project implementation, although it is not comprehensive, nor does it relieve the sponsor from fully complying with all applicable statutory and administrative standard.


	
	Yes
	No
	N/A

	1. Solicitations were (will be) made to ensure fair and open competition from a wide area of interest.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	2. Consultants were (will be) selected using competitive procedures based on qualifications, experience, and disadvantaged enterprise requirements with the fees determined through negotiations.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	3. A record of negotiations has been (will be) prepared reflecting considerations involved in the establishment of fees, which are not significantly above the sponsor’s independent cost estimate.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	4. If engineering or other services are to be performed by sponsor force account personnel, prior approval was (will be) obtained from the FAA.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	5. The consultant services contracts clearly establish (will establish) the scope of work and delineate the division of responsibilities between all parties engaged in carrying out elements of the project.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	6. Costs associated with work ineligible for AIP funding are (will be) clearly identified and separated from eligible items in solicitations, contracts, and related project documents.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	7. Mandatory contact provisions for grant-assisted contracts have been (will be) included in consultant services contracts.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	8. The cost-plus-percentage-of-cost methods of contracting prohibited under Federal standards were not (will not be) used.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 



	9. If the services being procured cover more than the single grant project referenced in this certification, the scope of work was (will be) specifically described in the advertisement, and future work will not be initiated beyond five years.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 



I certify, for the project identified herein, responses to the forgoing items are accurate as marked and have prepared documentation attached hereto for any item marked “no” that is correct and complete.


	     

	(Name of Sponsor)

	

	(Signature of Sponsor’s Designated Official Representative)

	     

	(Typed Name of Sponsor’s Designated Official Representative)

	     

	(Typed Title of Sponsor’s Designated Official Representative)

	

	     

	(Date)


	U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL AVIATION ADMINISTRATION

AIRPORT IMPROVEMENT PROGRAM
SPONSOR CERTIFICATION

PROJECT PLANS AND SPECIFICATIONS

	     
	
	     
	
	     

	(Sponsor)
	
	(Airport)
	
	(Project Number)

	      (Work Description)


Title 49, United States Code, section 47105(d), authorizes the Secretary to require certification from the sponsor that it will comply with the statutory and administrative requirements in carrying out a project under the Airport Improvement Program (AIP).  AIP standards are generally described in FAA Advisory Circular (AC) 150/5100-6, Labor Requirements for the Airport Improvement Program, AC 150/5100-15, Civil Rights Requirements for the Airport Improvement Program, and AC 150/5100-16, Airport Improvement Program Grant Assurance One--General Federal Requirements.  A list of current advisory circulars with specific standards for design or construction of airports as well as procurement/installation of equipment and facilities is referenced in standard airport sponsor Grant Assurance 34 contained in the grant agreement. 

Except for the certified items below marked not applicable (N/A), the list includes major requirements for this aspect of project implementation, although it is not comprehensive, nor does it relieve the sponsor from fully complying with all applicable statutory and administrative standards.


	
	Yes
	No
	N/A

	1. The plans and specifications were (will be) prepared in accordance with applicable Federal standards and requirements, so no deviation or modification to standards set forth in the advisory circulars, or State standard, is necessary other than those previously approved by the FAA.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	2. Specifications for the procurement of equipment are not (will not be) proprietary or written so as to restrict competition.  At least two manufacturers can meet the specification.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	3. The development included (to be included) in the plans is depicted on the airport layout plan approved by the FAA.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	4. Development that is ineligible for AIP funding has been (will be) omitted from the plans and specifications.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	5. The process control and acceptance tests required for the project by standards contained in Advisory Circular 150/5370-10 are (will be) included in the project specifications.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	6. If a value engineering clause is incorporated into the contract, concurrence was (will be) obtained from the FAA.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	7. The plans and specifications incorporate (will incorporate) applicable requirements and recommendations set forth in the Federally approved environmental finding.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 



	8. For construction activities within or near aircraft operational areas, the requirements contained in Advisory Circular 150/5370-2 have been (will be) discussed with the FAA as well as incorporated into the specifications, and a safety/phasing plan has FAA’s concurrence, if required.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	9. The project was (will be) physically completed without Federal participation in costs due to errors and omissions in the plans and specifications that were foreseeable at the time of project design.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 



I certify, for the project identified herein, responses to the forgoing items are accurate as marked and have prepared documentation attached hereto for any item marked “no” that is correct and complete. 


	     

	(Name of Sponsor)

	

	(Signature of Sponsor’s Designated Official Representative)

	     

	(Typed Name of Sponsor’s Designated Official Representative)

	     

	(Typed Title of Sponsor’s Designated Official Representative)

	     

	(Date)


	U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL AVIATION ADMINISTRATION

AIRPORT IMPROVEMENT PROGRAM
SPONSOR CERTIFICATION

EQUIPMENT/CONSTRUCTION CONTRACTS

	     
	
	     
	
	     

	(Sponsor)
	
	(Airport)
	
	(Project Number)

	      (Work Description)


Title 49, United States Code (USC), section 47105(d), authorizes the Secretary to require certification from the sponsor that it will comply with the statutory and administrative requirements in carrying out a project under the Airport Improvement Program (AIP).  General standards for equipment and construction contracts within Federal grant programs are described in Title 49, Code of Federal Regulations (CFR), Part 18.36.  AIP standards are generally described in FAA Advisory Circular (AC) 150/5100-6, Labor Requirements for the Airport Improvement Program, AC 150/5100-15, Civil Rights Requirements for the Airport Improvement Program, and AC 150/5100-16, Airport Improvement Program Grant Assurance One--General Federal Requirements.  Sponsors may use State and local procedures provided procurements conform to these Federal standards. 

Except for the certified items below marked not applicable (N/A), the list includes major requirements for this aspect of project implementation, although it is not comprehensive, nor does it relieve the sponsor from fully complying with all applicable statutory and administrative standards.


	
	Yes
	No
	N/A

	1. A code or standard of conduct is (will be) in effect governing the performance of the sponsor’s officers, employees, or agents in soliciting and awarding procurement contracts.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	2. Qualified personnel are (will be) engaged to perform contract administration, engineering supervision, construction inspection, and testing.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	3. The procurement was (will be) publicly advertised using the competitive sealed bid method of procurement.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	4. The bid solicitation clearly and accurately describes (will describe):

a. The current Federal wage rate determination for all construction projects, and

b. All other requirements of the equipment and/or services to be provided.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	5. Concurrence was (will be) obtained from FAA prior to contract award under any of the following circumstances:

a. Only one qualified person/firm submits a responsive bid,

b. The contract is to be awarded to other than the lowest responsible bidder,

c. Life cycle costing is a factor in selecting the lowest responsive bidder, or

d. Proposed contract prices are more than 10 percent over the sponsor’s cost estimate.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	6. All contracts exceeding $100,000 require (will require) the following provisions:

a. A bid guarantee of 5 percent, a performance bond of 100 percent, and a payment bond of 100 percent;

b. Conditions specifying administrative, contractual, and legal remedies, including contract termination, for those instances in which contractors violate or breach contact terms; and

c. Compliance with applicable standards and requirements issued under Section 306 of the Clean Air Act (42 USC 1857(h)), Section 508 of the Clean Water Act (33 USC 1368), and Executive Order 11738.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	7. All construction contracts contain (will contain) provisions for:

a. Compliance with the Copeland “Anti-Kick Back” Act, and

b. Preference given in the employment of labor (except in executive, administrative, and supervisory positions) to honorably discharged Vietnam era veterans and disabled veterans.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	8. All construction contracts exceeding $2,000 contain (will contain) the following provisions:

a. Compliance with the Davis-Bacon Act based on the current Federal wage rate determination; and

b. Compliance with the Contract Work Hours and Safety Standards Act (40 USC 327-330), Sections 103 and 107.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	9. All construction contracts exceeding $10,000 contain (will contain) appropriate clauses from 41 CFR Part 60 for compliance with Executive Orders 11246 and 11375 on Equal Employment Opportunity.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	10. All contracts and subcontracts contain (will contain) clauses required from Title VI of the Civil Rights Act and 49 CFR 23 and 49 CFR 26 for Disadvantaged Business Enterprises.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	11. Appropriate checks have been (will be) made to assure that contracts or subcontracts are not awarded to those individuals or firms suspended, debarred, or voluntarily excluded from doing business with any U.S. Department of Transportation (DOT) element and appearing on the DOT Unified List.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 



I certify, for the project identified herein, responses to the forgoing items are accurate as marked and have prepared documentation attached hereto for any item marked “no” that is correct and complete.

	     

	(Name of Sponsor)

	

	(Signature of Sponsor’s Designated Official Representative)

	     

	(Typed Name of Sponsor’s Designated Official Representative)

	     

	(Typed Title of Sponsor’s Designated Official Representative)

	     

	(Date)


	U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL AVIATION ADMINISTRATION

AIRPORT IMPROVEMENT PROGRAM
SPONSOR CERTIFICATION

REAL PROPERTY ACQUISITION

	     
	
	     
	
	     

	(Sponsor)
	
	(Airport)
	
	(Project Number)

	      (Work Description)


Title 49, United States Code, section 47105(d), authorizes the Secretary to require certification from the sponsor that it will comply with the statutory and administrative requirements in carrying out a project under the Airport Improvement Program (AIP).  General requirements on real property acquisition and relocation assistance are in Title 49, Code of Federal Regulations (CFR), Part 24.  The AIP project grant agreement contains specific requirements and assurances on the Uniform Relocation Assistance and Real Property Acquisition Act of 1970 (Uniform Act), as amended.

Except for the certified items below marked not applicable (N/A), the list includes major requirements for this aspect of project implementation, although it is not comprehensive, nor does it relieve the sponsor from fully complying with all applicable statutory and administrative standards.


	
	Yes
	No
	N/A

	1. The sponsor’s attorney or other official has (will have) good and
sufficient title as well as title evidence on property in the project.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	2. If defects and/or encumbrances exist in the title that adversely
impact the sponsor’s intended use of property in the project, they
have been (will be) extinguished, modified, or subordinated.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	3. If property for airport development is (will be) leased, the
following conditions have been met:

a. The term is for 20 years or the useful life of the project,

b. The lessor is a public agency, and

c. The lease contains no provisions that prevent full compliance with the grant agreement.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	4. Property in the project is (will be) in conformance with
the current Exhibit A property map, which is based on deeds,
title opinions, land surveys, the approved airport layout plan, and
project documentation.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	5. For any acquisition of property interest in noise sensitive approach
zones and related areas, property interest was (will be) obtained to
ensure land is used for purposes compatible with noise levels
associated with operation of the airport.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	6. For any acquisition of property interest in runway protection zones and areas related to 14 CFR 77 surfaces, property interest was (will be)obtained for the following:

a. The right of flight,

b. The right of ingress and egress to remove obstructions, and

c. The right to restrict the establishment of future obstructions.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	7. Appraisals prepared by qualified real estate appraisers hired by the sponsor include (will include) the following:

a. Valuation data to estimate the current market value for the property interest acquired on each parcel, and

b. Verification that an opportunity has been provided the property owner or representative to accompany appraisers during inspections.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	8. Each appraisal has been (will be) reviewed by a qualified review appraiser to recommend an amount for the offer of just compensation, and the written appraisals as well as review appraisal are available to FAA for review.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	9. A written offer to acquire each parcel was (will be) presented to the property owner for not less than the approved amount of just compensation.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	10. Effort was (will be) made to acquire each property through the following negotiation procedures:

a. No coercive action to induce agreement, and

b. Supporting documents for settlements included in the project files.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	11. If a negotiated settlement is not reached, the following procedures were (will be) used:

a. Condemnation initiated and a court deposit not less than the just compensation made prior to possession of the property, and

b. Supporting documents for awards included in the project files.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	12. If displacement of persons, businesses, farm operations, or non-profit organizations is involved, a relocation assistance program was (will be) established, with displaced parties receiving general information on the program in writing, including relocation eligibility, and a 90-day notice to vacate.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	13. Relocation assistance services, comparable replacement housing, and payment of necessary relocation expenses were (will be) provided within a reasonable time period for each displaced occupant in accordance with the Uniform Act.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 



I certify, for the project identified herein, responses to the forgoing items are accurate as marked and have prepared documentation attached hereto for any item marked “no” that is correct and complete.

	     

	(Name of Sponsor)

	

	(Signature of Sponsor’s Designated Official Representative)

	     

	(Typed Name of Sponsor’s Designated Official Representative)

	     

	(Typed Title of Sponsor’s Designated Official Representative)

	     

	(Date)



	U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL AVIATION ADMINISTRATION

AIRPORT IMPROVEMENT PROGRAM
SPONSOR CERTIFICATION

CONSTRUCTION PROJECT FINAL ACCEPTANCE

	     
	
	     
	
	     

	(Sponsor)
	
	(Airport)
	
	(Project Number)

	      (Work Description)


Title 49, United States Code, section 47105(d), authorizes the Secretary to require certification from the sponsor that it will comply with the statutory and administrative requirements in carrying out a project under the Airport Improvement Program.  General standards for final acceptance and close out of federally funded construction projects are in Title 49, Code of Federal Regulations, Part 18.50.  The sponsor shall determine that project costs are accurate and proper in accordance with specific requirements of the grant agreement and contract documents.

Except for the certified items below marked not applicable (N/A), the list includes major requirements for this aspect of project implementation, although it is not comprehensive, nor does it relieve the sponsor from fully complying with all applicable statutory and administrative standards.


	
	Yes
	No
	N/A

	1. The personnel engaged in project administration, engineering supervision, construction inspection and testing were (will be) determined to be qualified as well as competent to perform the work.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	2. Daily construction records were (will be) kept by the resident engineer/construction inspector as follows:

a. Work in progress,

b. Quality and quantity of materials delivered,

c. Test locations and results,

d. Instructions provided the contractor,

e. Weather conditions,

f. Equipment use,

g. Labor requirements,

h. Safety problems, and

i. Changes required.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	3. Weekly payroll records and statements of compliance were (will be) submitted by the prime contractor and reviewed by the sponsor for Federal labor and civil rights requirements (Advisory Circulars 150/5100-6 and 150/5100-15).
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	4. Complaints regarding the mandated Federal provisions set forth in the contract documents have been (will be) submitted to the FAA.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	5. All tests specified in the plans and specifications were (will be) performed and the test results documented as well as made available to the FAA.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	6. For any test results outside of allowable tolerances, appropriate corrective actions were (will be) taken.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	7. Payments to the contractor were (will be) made in compliance with contract provisions as follows:

a. Payments are verified by the sponsor’s internal audit of contract records kept by the resident engineer, and

b. If appropriate, pay reduction factors required by the specifications are applied in computing final payments and a summary of pay reductions made available to the FAA.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	8. The project was (will be) accomplished without significant deviations, changes, or modifications from the approved plans and specifications, except where approval is obtained from the FAA.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	9. A final project inspection was (will be) conducted with representatives of the sponsor and the contractor and project files contain documentation of the final inspection.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	10. Work in the grant agreement was (will be) physically completed and corrective actions required as a result of the final inspection is completed to the satisfaction of the sponsor.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	11. If applicable, the as-built plans, an equipment inventory, and a revised airport layout plan have been (will be) submitted to the FAA.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	12. Applicable close out financial reports have been (will be) submitted to the FAA.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 



I certify, for the project identified herein, responses to the forgoing items are accurate as marked and have prepared documentation attached hereto for any item marked “no” that is correct and complete.

	     

	(Name of Sponsor)

	

	(Signature of Sponsor’s Designated Official Representative)

	     

	(Typed Name of Sponsor’s Designated Official Representative)

	     

	(Typed Title of Sponsor’s Designated Official Representative)

	

	     

	(Date)



	U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL AVIATION ADMINISTRATION

AIRPORT IMPROVEMENT PROGRAM
SPONSOR CERTIFICATION

DRUG-FREE WORKPLACE

	     
	
	     
	
	     

	(Sponsor)
	
	(Airport)
	
	(Project Number)

	      (Work Description)


Title 49, United States Code, section 47105(d), authorizes the Secretary to require certification from the sponsor that it will comply with the statutory and administrative requirements in carrying out a project under the Airport Improvement Program (AIP).  General requirements on the drug-free workplace within Federal grant programs are described in Title 49, Code of Federal Regulations, Part 29.  Sponsors are required to certify they will be, or will continue to provide, a drug-free workplace in accordance with the regulation.  The AIP project grant agreement contains specific assurances on the Drug-Free Workplace Act of 1988.

Except for the certified items below marked not applicable (N/A), the list includes major requirements for this aspect of project implementation, although it is not comprehensive, nor does it relieve the sponsor from fully complying with all applicable statutory and administrative standards.


	
	Yes
	No
	N/A

	1. A statement has been (will be) published notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the sponsor's workplace, and specifying the actions to be taken against employees for violation of such prohibition.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	2. An ongoing drug-free awareness program has been (will be)
established to inform employees about:

a. The dangers of drug abuse in the workplace;

b. The sponsor's policy of maintaining a drug-free workplace;

c. Any available drug counseling, rehabilitation, and employee assistance programs; and

d. The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	3. Each employee to be engaged in the performance of the work has been (will be) given a copy of the statement required within item 1 above.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	4. Employees have been (will be) notified in the statement required by item 1 above that, as a condition employment under the grant, the employee will:

a. Abide by the terms of the statement; and

b. Notify the employer in writing of his or her conviction for a violation of a criminal drug statute occurring in the workplace no later than five calendar days after such conviction.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	5. The FAA will be notified in writing within ten calendar days after receiving notice under item 4b above from an employee or otherwise receiving actual notice of such conviction.  Employers of convicted employees must provide notice, including position title of the employee, to the FAA.  Notices shall include the project number of each affected grant.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	6. One of the following actions will be taken within 30 calendar days of receiving a notice under item 4b above with respect to any employee who is so convicted:

a. Take appropriate personnel action against such an employee, up to and including termination, consistent with the requirements of the Rehabilitation Act of 1973, as amended; or

b. Require such employee to participate satisfactorily in a drug abuse assistance or rehabilitation program approved for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	7. A good faith effort will be made to continue to maintain a drug-free workplace through implementation of items 1 through 6 above.
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 



I have prepared documentation attached hereto with site(s) for performance of work (street address, city, county, state, zip code).  There are no such workplaces that are not identified in the attachment.  I have prepared additional documentation for any above items marked “no” and attached it hereto.  I certify that, for the project identified herein, responses to the forgoing items are accurate as marked and attachments are correct and complete.

	     

	(Name of Sponsor)

	

	(Signature of Sponsor’s Designated Official Representative)

	     

	(Typed Name of Sponsor’s Designated Official Representative)

	     

	(Typed Title of Sponsor’s Designated Official Representative)

	     

	(Date)
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