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U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL AVIATION ADMINISTRATION

AIRPORT IMPROVEMENT PROGRAM

DATA SHEET TO SUPPORT ENGINEERING

SERVICES CONTRACTS

The following information is needed for the Federal Aviation Administration (FAA) to complete its review of the proposed agreement.

	A.
	Preliminary and Design Phase


	
	
	

	
	1.
	Design Testing - Attach a cost estimate for the proposed soils/nondestructive testing with detail similar to Attachment 1.

Total Cost
	
	
	     

	
	
	
	
	
	

	
	2.
	Special Requirements (if needed)


	
	
	

	
	
	a.
	Cost for Preparation/update of ALP
	
	
	     

	
	
	
	Estimated Hours
	     
	
	

	
	
	b.
	Cost for Preparation/update of Exhibit "A"
	
	
	     

	
	
	
	Estimated Hours
	     
	
	

	
	
	c.
	Cost for Preparation/update of MBE Plan
	
	
	     

	
	
	
	Estimated Hours
	     
	
	

	
	3.
	Design Surveys
	
	
	

	
	
	Field Work
	
	
	

	
	Total Cost
	
	
	     

	
	
	
	Estimated Hours Two-person crew
	     
	
	

	
	
	
	Estimated Hours Three-person crew
	     
	
	

	
	
	
	Cost/Hour
	     
	
	

	
	
	Note Reduction
	
	
	

	
	Total Cost
	
	
	     

	
	4.
	Plans and Specifications Development
	
	
	

	
	
	Total Fee (including expenses)
	
	
	     

	
	Estimated Total Effort in Manhours
	     
	
	

	TOTAL Preliminary and Design Phase
	
	
	     


	B.
	Bidding, Negotiation, and Construction Phase:


	
	
	

	
	1.
	Basic Services 
Total Cost
	
	
	     

	
	
	Estimated hours
	     
	
	

	
	2.
	Resident Inspection - Attach a cost estimate for the proposed resident inspection.
	
	
	

	
	
	Proposed Construction Contract Duration
	     
	days

	
	
	Total Cost
	
	
	     


	
	3.
	Testing-Construction Acceptance (If applicable_ - Attach a cost estimate for the proposed testing with detail similar to Attachment 2.
	
	
	

	
	
	Total Cost
	
	
	     

	
	4.
	Construction Surveys (If Applicable)
	
	
	

	
	
	Total Cost
	
	
	     

	
	
	
	Estimated Hours Two-person crew
	     
	
	

	
	
	
	Estimated Hours Three-person crew
	     
	
	

	
	
	
	Cost/Hour
	     
	
	

	TOTAL Bidding, Negotiation, and Construction Phase
	
	
	     


Attachment 1

Design Testing:

	Test
	
	Unit
	Requested Unit Price
	
	Quantity Requested
	

	Borings
	
	LF
	
	     
	
	     
	

	Sieve Analysis
	
	EA
	
	     
	
	     
	

	Atterberg Limits
	
	EA
	
	     
	
	     
	

	CBR
	
	EA
	
	     
	
	     
	

	Plate Bearing
	
	EA
	
	     
	
	     
	

	Unified classification
	
	EA
	
	     
	
	     
	

	Consolidation
	
	EA
	
	     
	
	     
	

	     
	
	   
	
	     
	
	     
	

	     
	
	   
	
	     
	
	     
	

	     
	
	   
	
	     
	
	     
	

	Mobilization Allowance
	
	LS
	
	     
	
	     
	

	TOTAL COST
	
	
	
	     
	
	
	     


Attachment 2

Testing - Construction Acceptance Testing:

	Test
	
	Unit
	Requested Unit Price
	
	Quantity Requested
	

	Sieve Analysis
	
	EA
	
	     
	
	     
	

	Proctor (Mod. Or Std.)
	
	EA
	
	     
	
	     
	

	In Place Density
	
	EA
	
	     
	
	     
	

	Asphalt Cores
	
	EA
	
	     
	
	     
	

	Concrete Cores
	
	EA
	
	     
	
	     
	

	Asphalt Plant Inspection
	
	EA
	
	     
	
	     
	

	Thickness
	
	EA
	
	     
	
	     
	

	Nuclear Densometer
	
	EA
	
	     
	
	     
	

	Asphalt Content %
	
	EA
	
	     
	
	     
	

	Field Marshalls
	
	EA
	
	     
	
	     
	

	Conc. Cores/Beams
	
	EA
	
	     
	
	     
	

	     
	
	   
	
	     
	
	     
	

	     
	
	   
	
	     
	
	     
	

	Mobilization Allowance
	
	LS
	
	     
	
	     
	

	TOTAL COST
	
	
	
	     
	
	
	     


